

This amendment (2) amends Solicitation Number MDA947-00-R-0001, which was issued on December 15, 1999. This amendment hereby changes the following:

1. Extends the RFQ submittal date from February 1, 2000 to February 24, 2000.

2. Amends Section II Technical Approach 3.7.2 -
 - a. There is a possibility that the first floor, E-ring (under the existing Metro escalator) may not be available until February 2001. Provide two project-phasing plans, one if the space becomes available at contract award and an alternative phasing plan if the space is unavailable until February 2001.
 - b. Address in construction phasing, the following concerns:
 - Preserving the function and efficiency of ongoing bus operations and facilities;
 - Preserving the safety and convenience of bus and rail passengers; and,
 - Mitigating the impact on commuter buses, car and vanpools, and taxi services.

In 3.7.2 Section II – Technical Approach – change 5 pages to 6 pages

3. Offerors shall acknowledge receipt of this amendment in a conspicuous place in their RFQ response.